

ADDENDUM # 1

PROJECT: Franklin Loebe Center (FLC) Data/Voice Cabling Renovations

Date: March 28, 2013

To: All Bidders (Franklin Loebe Center (FLC) Data/Voice Cabling Renovations)

From: Village of Orland Park

RE: Modifications to Scope of Work per mandatory Pre-Bid Meeting March 28, 2013

This addendum becomes part of and modifies, amends and clarifies the Bid Documents for the above mentioned project. All provisions and requirements of the Bid Documents shall remain in effect except as specifically changed below:

Scope of Work

Item D.2 (page 5 and 6). Eliminate entirely.

Utilities

As stated on page 13 under Utilities it is the Contractor's responsibility to locate all private and public utilities.

"The contractor shall protect all public and private utilities and shall notify the owners of all utilities at least 48 hours prior to commencing work and/or JULIE (800-892-0123) and obtain the horizontal and vertical field locations for their utilities within the limits of the proposed construction."

Period of Performance

Period of Performance (page 36) dates of July 1, 2013 for substantial completion and July 17, 2013 for final completion are no longer applicable to this project. The liquidated damages of \$1,500 per day have also been removed from this project. The revised final completion date is August 15, 2013.

Drawing T2.00

Eliminate from sheet T2.00 Sheet Note UC-07 and associated work.

ADDITIONAL SERVICES (page 35)

Alternate #1:

The Village is requesting alternate pricing to the base bid for demo/removal of the existing cable plant that is being replaced with this new cabling system. This scope of work is detailed on drawing TD5.00 in section IV and will be performed at the completion of the Data/Voice Backbone Cabling Renovations Project. It is estimated that this alternate scope of work will take place eight weeks from completion of the cabling renovations and will require re-mobilization efforts by the contractor.

Revised Bidder Summary Sheet

Please include that attached Revised Bidder Summary Sheet in your bid submittal.

For additional technical questions, please contact Patrick Callahan by fax at (312) 253-3401.

ACCEPTED & AGREED THIS _____ DAY OF _____, 2013

Signature

Authorized to execute agreements for:

Printed Name & Title

Name of Company

**REVISED
BIDDER SUMMARY SHEET**

Project Name

IN WITNESS WHEREOF, the parties hereto have executed this Bid as of date shown below.

Firm Name: _____

Address: _____

City, State, Zip Code: _____

Contact Person: _____

FEIN #: _____

Phone: (____) _____ Fax: (____) _____

E-mail Address: _____

RECEIPT OF ADDENDA: The receipt of the following addenda is hereby acknowledged:

Addendum No. _____, Dated _____

TOTAL BID PRICE: \$ _____

Alternate #1:

The Village is requesting alternate pricing to the base bid for demo/removal of the existing cable plant that is being replaced with this new cabling system. This scope of work is detailed on drawing TD5.00 in section IV and will be performed at the completion of the Data/Voice Backbone Cabling Renovations Project. It is estimated that this alternate scope of work will take place eight weeks from completion of the cabling renovations and will require re-mobilization efforts by the contractor.

Alternate #1 Price \$ _____

Signature of Authorized Signee: _____

Title: _____ Date: _____